

Republic of the Philippines  
Provincial Government of Bataan  
Province of Bataan  
CIVIL WORKS BID-OUT  
2nd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
1		Rehabilitation of Dike (Phase III) Sitio Saguing Barangay Panilao, Pilar, Bataan	9,999,963.94	Sitio Saguing Barangay Panilao, Pilar, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subdivision, Balanga City, Bataan	9,988,209.57	April 12, 2021	60 Calendar Days
2		Construction of Drainage System Barangay Talisay, Balanga City, Bataan	1,999,978.30	Barangay Talisay, Balanga City, Bataan	PADIZ TRADING & CONSTRUCTION	Pto. Rivas Itaas, Balanga City, Bataan	1,992,888.71	April 12, 2021	30 Calendar Days
3		Construction of Slope Protection Barangay Maligaya, Dinalupihan, Bataan	2,925,525.08	Barangay Maligaya, Dinalupihan, Bataan	RAM BUILDERS & TRADING	Poblacion, Pilar, Bataan	2,918,034.52	April 26, 2021	90 Calendar Days
4		Construction of Dike Barangay San Juan, Samal, Bataan	2,923,586.88	Barangay San Juan, Samal, Bataan	ATP CONSTRUCTION	23 Ma. Lourdes Subd., Cupang Proper, Balanga City, Bataan	2,916,508.04	April 26, 2021	60 Calendar Days
5		Construction of Slope Protection Barangay Sabang, Morong, Bataan	5,841,955.93	Barangay Sabang, Morong, Bataan	ATP CONSTRUCTION	23 Ma. Lourdes Subd., Cupang Proper, Balanga City, Bataan	5,831,106.85	April 26, 2021	75 Calendar Days
6		Construction of Fit-out of the Bunker Building for National Government Agencies (Pag-Ibig) Capitol Compound, Balanga City, Bataan	6,149,982.34	Capitol Compound, Balanga City, Bataan	GOUDIE MANILA CONST. & DEVELOPMENT CORP.	#30 Paseo De Roxas Cor Jupiter Sts Bel-Air Village, Makati City	6,143,727.19	April 26, 2021	45 Calendar Days
7		Construction of Drainage Canal Barangay Balut, Orani, Bataan	975,139.09	Barangay Balut, Orani, Bataan	R.Z. TIGAS CONSTRUCTION AND TRADING	Munting Batangas, Balanga City, Bataan	970,026.28	May 20, 2021	30 Calendar Days
8		Construction of Canal and Soil Back Filing Barangay Pantingan, Pilar, Bataan	976,049.04	Barangay Pantingan, Pilar, Bataan	LEBERN BUILDERS TRADING & GEN. SERVICES	13 Magnolia St. Cupang North, Balanga City, Bataan	969,119.84	May 24, 2021	30 Calendar Days
9		Rehabilitation of Suspension Bridge Barangay Kabalutan, Orani, Bataan	1,499,982.75	Barangay Kabalutan, Orani, Bataan	RBM CONSTRUCTION	Sta. Rosa, Pilar, Bataan	1,490,106.20	June 1, 2021	30 Calendar Days
10		Construction of Water System Barangay Binukawan, Bagac, Bataan	4,871,117.65	Barangay Binukawan, Bagac, Bataan	MARVEL BUILDERS	475 Bagong Silang, Balanga City, Bataan	4,862,048.38	June 1, 2021	90 Calendar Days

Republic of the Philippines  
Provincial Government of Bataan  
Province of Bataan  
CIVIL WORKS BID-OUT  
2nd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
11		Concreting of Farm to Market Road Barangay Alangan, Limay, Bataan	1,948,416.17	Barangay Alangan, Limay, Bataan	BPQ CONSTRUCTION & TRADING	Doña Francisca Subdivision, Balanga City, Bataan	1,938,287.46	June 1, 2021	60 Calendar Days
12		Rehabilitation/Improvement of Water System Barangay Balut I & II, Pilar, Bataan	3,990,691.06	Barangay Balut I & II, Pilar, Bataan	RWD CONSTRUCTION	Cuaderno Avenue Doña Francisca, Balanga City, Bataan	3,979,716.30	June 7, 2021	75 Calendar Days
13		Construction of Water System Barangay Imelda, Samal, Bataan	3,893,247.91	Barangay Imelda, Samal, Bataan	RWD CONSTRUCTION	Cuaderno Avenue Doña Francisca, Balanga City, Bataan	3,881,226.45	June 7, 2021	90 Calendar Days
14		Concreting of Road Barangay Bagumbayan, Pilar, Bataan	1,949,425.22	Barangay Bagumbayan, Pilar, Bataan	SUPREME BUILDERS CONST. & TRADING	Gallardo St., Poblacion, Balanga City, Bataan	1,939,603.62	June 7, 2021	60 Calendar Days
15		Upgrading of Road Barangay Kabalutan, Orani, Bataan	1,948,149.02	Barangay Kabalutan, Orani, Bataan	ATP CONSTRUCTION	23 Ma. Lourdes Subd., Cupang Proper, Balanga City, Bataan	1,938,631.28	June 7, 2021	60 Calendar Days
16		Construction of Drainage System Barangay General Lim, Orion, Bataan	1,947,828.96	Barangay General Lim, Orion, Bataan	P & V CONSTRUCTION & SALES	Sampaguita St. Doña Francisca, Balanga City, Bataan	1,940,711.98	June 10, 2021	45 Calendar Days
17		Rehabilitation/Improvement of Drainage System Barangay Landing, Pilar, Bataan	1,947,931.04	Barangay Landing, Pilar, Bataan	RCS CONSTRUCTION	Yakal St. Panilao, Pilar, Bataan	1,936,646.39	June 10, 2021	45 Calendar Days
18		Construction of Drainage System Barangay Almacen, Hermosa, Bataan	1,947,881.44	Barangay Almacen, Hermosa, Bataan	AFAJI BUILDERS	Mulawin, Orani, Bataan	1,938,881.87	June 10, 2021	45 Calendar Days
19		Construction of Drainage System Barangay Pantalan Bago, Orani, Bataan	1,947,979.72	Barangay Pantalan Bago, Orani, Bataan	BQA CONSTRUCTION & TRADING	Doña Francisca Subdivision, Balanga City, Bataan	1,940,977.50	June 10, 2021	45 Calendar Days
20		Construction of Drainage System Barangay Burgos Soliman, Hermosa, Bataan	1,947,754.81	Barangay Burgos Soliman, Hermosa, Bataan	AFAJI BUILDERS	Mulawin, Orani, Bataan	1,937,952.80	June 14, 2021	45 Calendar Days
21		Construction of Streetlights Barangay Mt. View, Mariveles, Bataan	1,947,314.91	Barangay Mt. View, Mariveles, Bataan	MARVEL BUILDERS	475 Bagong Silang, Balanga City, Bataan	1,940,263.18	June 14, 2021	45 Calendar Days
22		Improvement of Canal Barangay St. Francis II, Limay, Bataan	1,947,771.09	Barangay St. Francis II, Limay, Bataan	ATP CONSTRUCTION Page 2 of 4	23 Ma. Lourdes Subd., Cupang Proper, Balanga City, Bataan	1,938,378.60	June 14, 2021	45 Calendar Days

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 CIVIL WORKS BID-OUT  
 2nd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
23		Construction of Drainage System Barangay Pag-asa, Bagac, Bataan	1,949,099.50	Barangay Pag-asa, Bagac, Bataan	JEPA CONSTRUCTION & SUPPLIES	Decena Ave. Gbaon, Abucay, Bataan	1,939,447.47	June 18, 2021	60 Calendar Days
24		Rehabilitation of Drainage System Barangay Cupang North, Balanga City, Bataan	1,656,201.32	Barangay Cupang North, Balanga City, Bataan	VICTORIA BUILDERS & TRADING	Camia St., Venzon Subd., Cupang North, Balanga City, Bataan	1,650,048.27	June 18, 2021	45 Calendar Days
25		Concreting of Farm to Market Road Barangay Pita, Dinalupihan, Bataan	1,947,660.20	Barangay Pita, Dinalupihan, Bataan	BPQ CONSTRUCTION & TRADING	Doña Francisca Subdivision, Balanga City, Bataan	1,939,023.63	June 18, 2021	45 Calendar Days

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 CIVIL WORKS BID-OUT  
 2nd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
26		Concreting of Road Barangay Lalawigan, Samal, Bataan	1,947,796.68	Barangay Lalawigan, Samal, Bataan	JEPA CONSTRUCTION & SUPPLIES	Decena Ave. Gbaon, Abucay, Bataan	1,938,483.49	June 18, 2021	45 Calendar Days
27		Completion of Multi-Purpose and Training Center Tilapia Hatchery Barangay Pantingan, Pilar, Bataan	1,461,444.15	Barangay Pantingan, Pilar, Bataan	ATP CONSTRUCTION	23 Ma. Lourdes Subd., Cupang Proper, Balanga City, Bataan	1,453,015.81	June 21, 2021	45 Calendar Days
28		Repair/Rehabilitation of Twelve (12) Classroom School Building Dinalupihan ES Barangay Padre Dandan, Dinalupihan, Bataan	10,693,691.82	Barangay Padre Dandan, Dinalupihan, Bataan	R.Z. TIGAS CONSTRUCTION AND TRADING	Munting Batangas, Balanga City, Bataan	10,683,657.33	June 21, 2021	120 Calendar Days
29		Rehabilitation of Water System Barangay Ibaba, Samal, Bataan	828,344.76	Barangay Ibaba, Samal, Bataan	JEK TRADING AND CONSTRUCTION	Roman Super Highway Imelda, Samal, Bataan	828,246.97	June 21, 2021	30 Calendar Days
30		Construction of Drainage System Barangay Nagbalayong, Morong, Bataan	2,921,802.35	Barangay Nagbalayong, Morong, Bataan	R.Z. TIGAS CONSTRUCTION AND TRADING	Munting Batangas, Balanga City, Bataan	2,914,700.23	June 25, 2021	75 Calendar Days
31		Rehabilitation/Construction of Seawall Barangay Sabang, Morong, Bataan	5,938,081.11	Barangay Sabang, Morong, Bataan	FIVE A CONSTRUCTION	Doña Francisca Subdivision, Balanga City, Bataan	5,929,486.02	June 25, 2021	75 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**AILEEN C. SAGUN**  
 OIC - BAC Secretariat

**JEFFREY T. CALMA**  
 BAC Chairman

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 GOODS AND SERVICES BID-OUT  
 2nd Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
1	Purchase of Medical Supply to be use for Bagac Community and Medicare Hospital, Bataan	1,637,269.20	BERZAN ENTERPRISE	2nd floor Rm. 6 Buno Bldg. Kinatawan Road Tenejero, Balanga City, Bataan	1,635,997.25	April 5, 2021
2	Purchase of Janitorial Supplies for the use of Provincial Government of Bataan	1,450,418.00	BENCE TRADING	A. Banzon St., Ibayo, Balanga City, Bataan	1,430,093.30	April 5, 2021
3	Purchase of Medicines to be use for Bagac Community and Medicare Hospital, Bataan	1,817,769.40	BERZAN ENTERPRISE	2nd floor Rm. 6 Buno Bldg. Kinatawan Road Tenejero, Balanga City, Bataan	1,809,525.10	April 8, 2021
4	Purchase of Office Supplies for the use of Provincial Government of Bataan	2,523,415.00	JONIE ROSE TRADING	SHP Building, J.P. Rizal Street, Poblacion, Balanga City, Bataan	2,470,756.70	April 8, 2021
5	Purchase of Multi-purpose vehicle to be used of Provincial Governors Office for transport of personnel for activity related to education, tourism, trade and investment promotions etc. and for transport of personnel monitoring the Covid-19 situation all over the Province at the same time transport supplies needed, Bataan	2,579,480.00	TOYOTA BATAAN, INC.	Roman Highway, Tuyo, Balanga City, Bataan	2,579,000.00	April 19, 2021
6	Janitorial Services for the Bataan General Hospital and Medical Center - Annex to be used as temporary medical facilities for the period covered from May 1, 2021 to December 31, 2021, Bataan	2,141,471.76	3K.P MANPOWER AGENCY	Limestone St. Bo. PC., Roman Highway, Balanga City, Bataan	2,136,603.84	April 19, 2021
7	Security Services for Provincial Government of Bataan for the period covered from May 1, 2021 to December 31, 2021, Bataan	27,416,008.32	KARPA II SECURITY SERVICES	Roman Highway Brgy. Tenejero, Balanga City, Bataan	23,830,760.80	April 19, 2021
8	Security Services for Bataan General Hospital & Medical Center for the period covered from May 1, 2021 to June 30, 2021, Bataan	3,383,621.28	ST. MORITZ SECURITY AGENCY, INC.	Sto. Cristo Village, Central, Balanga City, Bataan	2,819,904.36	April 19, 2021
9	Printing of Self-Learning Modules for G Kinder to Grade 10 (Quarter 3), Bataan	24,001,692.30	MEXICO PRINTING CO., INC.	Jose Abad Santos Street, Parian, Mexico, Pampanga	23,468,321.36	May 6, 2021

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
 GOODS AND SERVICES BID-OUT  
 2nd Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
10	Purchase of Service Vehicle for the used of MBDA for the Covid-19 response provincewide patrolling and monitoring, Bataan	4,332,780.00	TOYOTA BATAAN, INC.	Roman Highway, Tuyo, Balanga City, Bataan	4,331,000.00	May 10, 2021
11	Purchase of Supplies and Other Materials for the Provincial Evacuation Center, Bataan	1,863,143.14	PB VARIETY STORE	Ala-Uli, Pilar, Bataan	1,784,245.70	May 10, 2021
12	Supply, Delivery and Installation of Access Point for the Bunker Building (4th to 7th Floor), Bataan	1,421,584.64	DIMAX TECHNOLOGIES CENTER	Park N Sell Unit S, Meralco Ave., Cor. Capt. Henry Javier St., Oranbo, Pasig City	1,366,848.00	May 10, 2021
13	Purchase of One (1) Unit Passenger Van for the use of Provincial Tourism Office, Bataan	2,289,600.00	TOYOTA BATAAN, INC.	Roman Highway, Tuyo, Balanga City, Bataan	2,289,000.00	May 17, 2021
14	Purchase of One (1) Unit Sports Utility Vehicle for the Official Use of the Provincial Governors Office in Covid-19 Monitoring and Other Medical and Emergency Response in Mountainous and Far-Flungs Areas, Bataan	2,500,000.00	TOYOTA BATAAN, INC.	Roman Highway, Tuyo, Balanga City, Bataan	2,499,000.00	May 20, 2021
15	Purchase of Dialysis supplies for Jose C. Payumo Jr. Memorial Hospital, Dinalupihan, Bataan	1,668,500.00	STA. ANA ENTERPRISES	No. 10 Bellington St., Suburbia North Maimpis, San Fernando City, Pampanga	1,667,775.00	May 27, 2021
16	Purchase of Mobile X-Ray to be used for the safety and security of the Bunker Building, Bataan	2,639,202.72	ASTROPHYSICS ASIA INC.	Unit G-11 Tower A Antel Seaview Towers Roxas Boulevard Brgy. 76, Pasay City, Metro Manila	1,308,440.00	May 27, 2021
17	Printing of Self-Learning Modules for Kinder to Grade 10 - Quarter 4 (Weeks 1-4) and Grade 4 to Grade 10- Quarter 4 (Weeks 5-8), Bataan	35,987,160.60	MEXICO PRINTING CO., INC.	Jose Abad Santos Street, Parian, Mexico, Pampanga	35,187,445.92	June 7, 2021
18	Security Services for Bataan General Hospital & Medical Center for the period covered from July 1, 2021 to December 31, 2021	10,150,863.84	ST. MORITZ SECURITY AGENCY, INC.	Sto. Cristo Village, Central, Balanga City, Bataan	7,948,081.44	June 14, 2021
19	Security Services for Junior & Senior High School in DepEd Bataan for the period covered from July 1 to December 31, 2021	16,397,549.28	KARPA II SECURITY SERVICES	Roman Highway Brgy. Tenejero, Balanga City, Bataan	13,447,659.96	June 15, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

Republic of the Philippines  
Provincial Government of Bataan  
Province of Bataan  
GOODS AND SERVICES BID-OUT  
2nd Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
-----	------------------	------------------------------	----------------	----------------------------	------------	-----------------

**AILEEN C. SAGUN**  
OIC - BAC Secretariat

**JEFFREY T. CALMA**  
BAC Chairman

Republic of the Philippines  
 Provincial Government of Bataan  
 Province of Bataan  
**CONSULTING SERVICES BID-OUT**  
 2nd Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
1		Consultancy Services for the Preparation of the Technical Requirements of the proposed PRDP subproject "Construction and Improvement of Barangay Binaritan, Sitio Kanawan Farm to Market Road with Bridge"	3,000,000.00	Barangay Binaritan, Sitio Kanawan	VEA STRUCTURAL COMPOSITES INC.	Unit 506 LRI Bldg 21 Congressional Ave., Bahay Toro, Quezon City	2,999,024.00	May 31, 2021	60 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

**AILEEN C. SAGUN**  
OIC - BAC Secretariat

**JEFFREY T. CALMA**  
BAC Chairman