

Republic of the Philippines
Provincial Government of Bataan
Province of Bataan
CIVIL WORKS BID-OUT
4th Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
1		Construction of Multi-Purpose Hall Barangay East Daan Bago, Samal, Bataan	2,922,199.74	Barangay East Daan Bago, Samal, Bataan	BASTIAN BUILDERS	Doña Maria Subd. Balanga City, Bataan	2,912,820.62	October 7, 2021	90 Calendar Days
2		Construction of Water System Barangay Bagong Silang, Balanga City, Bataan	3,893,825.74	Barangay Bagong Silang, Balanga City, Bataan	MARVEL BUILDERS	475 T. Tiangco St., Bagong Silang, Balanga City, Bataan	3,884,587.29	October 7, 2021	90 Calendar Days
3		Construction of Slope Protection Barangay Tenejero, Balanga City, Bataan	14,586,371.48	Barangay Tenejero, Balanga City, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	14,577,064.37	October 11, 2021	120 Calendar Days
4		Improvement of Road Barangay Pto. Rivas Itaas, Balanga City, Bataan	9,726,564.75	Barangay Pto. Rivas Itaas, Balanga City, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	9,717,055.60	October 11, 2021	120 Calendar Days
5		Repair / Rehabilitation of Twenty Two (22) Classroom School Building Abucay North ES Barangay Laon, Abucay, Bataan	18,461,087.76	Barangay Laon, Abucay, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	18,451,514.12	October 14, 2021	120 Calendar Days
6		Construction of Learning Resource Center Balon Elementary School Barangay Balon Anito, Mariveles, Bataan	1,510,865.15	Barangay Balon Anito, Mariveles, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	1,501,518.45	October 18, 2021	60 Calendar Days
7		Construction of Two (2) Storey Four (4) Classroom School Building at Talimundoc Elementary School Barangay Talimundoc, Orani, Bataan	9,434,266.94	Barangay Talimundoc, Orani, Bataan	PADIZ TRADING & CONSTRUCTION	Pto. Rivas Itaas, Balanga City, Bataan	9,425,063.79	October 18, 2021	150 Calendar Days
8		Construction of Two (2) Storey Four (4) Classroom School Building Payangan Elementary School Barangay Payangan, Dinalupihan, Bataan	9,725,527.22	Barangay Payangan, Dinalupihan, Bataan	CYPHRIAN BUILDERS & TRADING	Doña Francisca Subd. Balanga City, Bataan	9,716,164.91	October 18, 2021	150 Calendar Days
9		Repair of Existing Dike Barangay Pantingan, Pilar, Bataan	2,434,871.94	Barangay Pantingan, Pilar, Bataan	RCS CONSTRUCTION	Yakal St. Panilao, Pilar, Bataan	2,425,206.85	October 19, 2021	45 Calendar Days
10		Construction of Two (2) Storey Four (4) Classrom School Building Doña Elementary School Barangay Doña, Orani, Bataan	10,125,739.54	Barangay Doña, Orani, Bataan	ATP CONSTRUCTION Page 1 of 3	Ma. Lourdes Subd., Balanga City, Bataan	10,116,430.27	October 25, 2021	180 Calendar Days

Republic of the Philippines
Provincial Government of Bataan
Province of Bataan
CIVIL WORKS BID-OUT
4th Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
11		Construction of Bataan School for the Arts (Phase II) Bagac, Bataan	58,269,466.97	Bagac, Bataan	E.R. VENZON CONSTRUCTION	Sunflower St. Doña Francisca, Balanga City, Bataan	58,259,459.75	October 25, 2021	345 Calendar Days
12		Construction of Two (2) Storey Four (4) Classroom Building Bangkal High School Barangay Bangkal, Abucay, Bataan	10,211,227.53	Barangay Bangkal, Abucay, Bataan	ATP CONSTRUCTION	Ma. Lourdes Subd., Balanga City, Bataan	10,201,756.13	November 4, 2021	150 Calendar Days
13		Construction of Two (2) Storey Four (4) Classroom School Building Nagbalayong National High School Barangay Nagbalayong, Morong, Bataan	9,939,268.64	Barangay Nagbalayong, Morong, Bataan	POLYMER-VIC CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	9,929,646.48	November 4, 2021	150 Calendar Days
14		Construction of Two (2) Storey Four (4) Classroom School Building Tucop Integrated School Barangay Tucop, Dinalupihan, Bataan	9,725,483.18	Barangay Tucop, Dinalupihan, Bataan	ATP CONSTRUCTION	Ma. Lourdes Subd., Balanga City, Bataan	9,716,290.61	November 4, 2021	150 Calendar Days
15		Construction of Bataan School for the Arts (Phase III) Bagac, Bataan	14,585,618.88	Bagac, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Munting Batangas, Balanga City, Bataan	14,573,582.00	November 8, 2021	180 Calendar Days
16		Construction of Slope Protection at Baseco Elementary School Barangay Baseco, Mariveles, Bataan	3,312,804.34	Barangay Baseco, Mariveles, Bataan	NICAP CONSTRUCTION	GJ Caparaz St. Brgy. Central, Balanga City, Bataan	3,305,644.32	November 8, 2021	75 Calendar Days
17		Construction of Drainage System Sto. Domingo Elementary School Barangay Sto. Domingo, Orion, Bataan	1,479,781.86	Barangay Sto. Domingo, Orion, Bataan	VICTORIA BUILDERS AND TRADING	Camia St., Venzon Subd., Cupang North, Balanga City, Bataan	1,473,319.33	November 8, 2021	45 Calendar Days
18		Concreting of Farm to Market Road Barangay Pulo, Hermosa, Bataan	1,949,259.20	Barangay Pulo, Hermosa, Bataan	AFAJI BUILDERS	Brgy. Mulawin, Orani, Bataan	1,940,127.62	November 8, 2021	60 Calendar Days
19		Construction of Covered Checkpoint & Pathwalk SCTEX Intersection Barangay Palihan, Hermosa, Bataan	16,527,028.07	Barangay Palihan, Hermosa, Bataan	LEBERN BUILDERS TRADING & GEN. SERVICES	13 Magnolia St. Cupang North, Balanga City, Bataan	16,517,270.71	November 12, 2021	120 Calendar Days
20		Construction of Two (2) Storey Six (6) Classroom School Building Mambog Elementary School - Annex Hermosa, Bataan	13,611,795.49	Barangay Mambog, Hermosa, Bataan	AFAJI BUILDERS	Brgy. Mulawin, Orani, Bataan	13,602,351.79	November 15, 2021	180 Calendar Days

Republic of the Philippines
 Provincial Government of Bataan
 Province of Bataan
 CIVIL WORKS BID-OUT
 4th Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
21		Construction of Water System at Sitio Damulog Barangay Daan Pare, Orion, Bataan	4,671,456.10	Barangay Daan Pare, Orion, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Munting Batangas, Balanga City, Bataan	4,663,915.23	November 23, 2021	90 Calendar Days
22		Construction of Water System Bataan School of Fisheries Barangay Daan Bago, Orion, Bataan	4,684,432.77	Barangay Daan Bago, Orion, Bataan	R.Z. TIGAS CONSTRUCTION & TRADING	Munting Batangas, Balanga City, Bataan	4,676,891.25	November 23, 2021	90 Calendar Days
23		Repair/Rehabilitation of Sunrise Building (As Covid Facility) Barangay Doña, Orani, Bataan	4,669,879.38	Barangay Doña, Orani, Bataan	FIVE A CONSTRUCTION	Doña Francisca Subd. Balanga City, Bataan	4,662,673.84	December 6, 2021	60 Calendar Days
24		Construction of Elevated Water Tank at Saysain Elementary School Barangay Saysain, Bagac, Bataan	4,871,114.25	Barangay Saysain, Bagac, Bataan	MARVEL BUILDERS	475 T. Tiangco St., Bagong Silang, Balanga City, Bataan	4,861,434.74	December 6, 2021	90 Calendar Days
25		Retrofitting, Repair & Rehabilitation of Hospital Facility JC Payumo Memorial Hospital, Dinalupihan, Bataan	2,485,284.61	Dinalupihan, Bataan	ATP CONSTRUCTION	Ma. Lourdes Subd., Balanga City, Bataan	2,475,513.94	December 16, 2021	45 Calendar Days
26		Construction of 1Bataan Malasakit Dialysis Center at Mariveles District Hospital, Mariveles, Bataan	3,898,522.30	Mariveles, Bataan	DAJ BUILDERS	Zamora St. Bagumbayan, Balanga City, Bataan	3,833,950.51	December 20, 2021	75 Calendar Days
27		Improvement of Sitio Nazareno - Culis Farm to Market Road	93,931,000.00	Sito Nazareno - Culis				December 29, 2021	

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

AILEEN C. SAGUN
 OIC - BAC Secretariat

JEFFREY T. CALMA
 BAC Chairman

Republic of the Philippines
 Provincial Government of Bataan
 Province of Bataan
 GOODS AND SERVICES BID-OUT
 4th Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
1	Procurement of Transport Vehicle / Transport of rescued victims to be used of Provincial Disaster Risk Reduction and Management Office, Bataan	2,530,300.00	TOYOTA BATAAN, INC.	Roman Highway Tuyo, Balanga City, Bataan	2,520,000.00	Ocotober 4, 2021
2	Purchase of fertilizer/vegetable seeds/other materials to be used in Typhoon Ulysses Recovery Assistance to Farmers and Fisherfolks of Bataan	5,937,835.00	ST. JOSEPH AGRIMARKETING CORP.	A. Consunji Street, San Jose, San Fernando City, Pampanga	5,906,220.00	Ocotober 12, 2021
3	Purchase of Dialysis Supplies for Jose C. Payumo Jr. Memorial Hospital, Dinalupihan, Bataan	2,126,996.00	STA. ANA ENTERPRISES	No. 10 Bellington St., Suburbia North, Maimpis, San Fernando City, Pampanga	2,116,027.50	Ocotober 18, 2021
4	Purchase of Auto Disable Syringe for the use of PHO-EPI (Expanded Program on Immunization), Bataan	2,889,000.00	BERZAN ENTERPRISE	2nd floor Rm. 6 Buno Bldg. Kinatawan Road Tenejero, Balanga City, Bataan	2,118,600.00	Ocotober 25, 2021
5	Purchase of Drugs and Medicines for the use of PHO, Bataan	1,915,000.00	BERZAN ENTERPRISE	2nd floor Rm. 6 Buno Bldg. Kinatawan Road Tenejero, Balanga City, Bataan	1,911,395.00	Ocotober 26, 2021
6	Purchase of farm equipment and supplies to be used in the implementation of the project entitled "High Value Crops Diversification and Modernization for Clustered Small Farmers", Bataan	2,057,945.00	TR33 ENTERPRISE	163 Balas, Talisay, Batangas	2,054,328.00	Ocotober 28, 2021
7	Purchase of plastic mulch and crates to be used in the implementation of the project entitled "High Value Crops Diversification and Modernization for Clustered Small Farmers", Bataan	5,263,500.00	TR33 ENTERPRISE	163 Balas, Talisay, Batangas	2,245,546.88	Ocotober 28, 2021
			SENTINEL PLASTIC MANUFACTURING CORPORATION	404 MH Del Pilar Maysilo, Malabon City, Metro Manila	3,010,447.00	
8	Purchase of organic & inorganic fertilizer and insecticide & fungicide to be used in the implementation of the project entitled "High Value Crops Diversification and Modernization for Clustered Small Farmers", Bataan	4,049,755.00	TR33 ENTERPRISE	163 Balas, Talisay, Batangas	4,046,608.00	Ocotober 28, 2021

Republic of the Philippines
 Provincial Government of Bataan
 Province of Bataan
 GOODS AND SERVICES BID-OUT
 4th Quarter CY 2021

No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding
9	Fabrication, supply and delivery of liner for 200 cm ³ reservoir to be used in the implementation of the project entitled "High Value Crops Diversification and Modernization for Clustered Small Farmers", Bataan	3,628,800.00	LEBERN BUILDERS TRADING & GENERAL SERVICES	13 Magnolia St. Cupang North, Balanga City, Bataan	3,627,045.00	Ocotober 28, 2021
10	Subscription of Provincial Annual License of AI-Driven Web-Based Philippine Curriculum Aligned Educational Platforms, Bataan	15,215,085.24	EBIZOLUTION INC.	4th floor PMJ Bldg. 1860 Evangelista Cor., Cuangco Sts. Pio Del Pilar, Makati City, Metro Manila	15,215,085.24	November 23, 2021
11	Purchase of Drugs and Medicines for the use of Jose C. Payumo Jr. Memorial Hospital, Bataan	1,999,912.00	STERITEX MEDICAL SYSTEM	San Fernando City, Pampanga	1,194,362.85	November 25, 2021
12	Supply, Delivery and Distribution of goods to Bataan constituents as Tulong Mula sa Pamahalaan during Covid-19 Pandemic	157,300,000.00	ELIZABETH BAKERY & GROCERY	10 Arellano Orion, Bataan	153,527,000.00	December 6, 2021
13	Purchase of Office Supplies for the use of Various District Hospitals and Vaccination Site during Covid-19 Pandemic, Bataan	1,450,453.00	BENCE TRADING	A. Banzon St., Ibayo, Balanga City, Bataan	1,431,862.85	December 20, 2021
14	Fabrication, Supply and Delivery of Furniture and Fixture for the Bunker, Bataan	2,637,860.00	GOUDIE MANILA CONST. & DEVELOPMENT CORP.	#30 Paseo De Roxas Cor. Jupiter Sts Bel - Air Village Makati City	2,637,254.75	December 28, 2021
15	Supply and Delivery of the Furniture and Fixture for the Bunker, Bataan	36,428,960.00	GOUDIE MANILA CONST. & DEVELOPMENT CORP.	#30 Paseo De Roxas Cor. Jupiter Sts Bel - Air Village Makati City	36,377,596.24	December 28, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

AILEEN C. SAGUN
 OIC - BAC Secretariat

JEFFREY T. CALMA
 BAC Chairman

Republic of the Philippines
 Provincial Government of Bataan
 Province of Bataan
 CONSULTING SERVICES BID-OUT
 4th Quarter CY 2021

No.	Ref. No.	Name of Project	ABC	Location	Winning Bidder	Address	Bid Amount	Bidding Date	Contract Duration (Calendar Days)
		NO BIIDDED PROJECT							

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

AILEEN C. SAGUN
 OIC - BAC Secretariat

JEFFREY T. CALMA
 BAC Chairman